


AWARD CONDITIONS TO THE FINANCIAL ASSISTANCE AWARD 
BETWEEN THE DENALI COMMISSION AND  

COPPER VALLEY ELECTRIC ASSOCIATION “CVEA” 
for TANK FARM PROJECT 

 
December, 2003 

Project No. 0112-DC-2003-I21 

1. Scope of Work 
 
The Scope of work is shown in Attachment A, “Copper Valley Electric Association, Inc. 
Valdez Diesel Plant Fuel Storage Project Budget” for (2) New Self Diked Tanks in a 
New Location, dated August of 2003.   Line item 9, Demolish Existing Tanks, is 
excluded from this award. 
 
All Commission funding is intended for use for the scope of work identified in the Award 
document only.   
 
This award is for 50% of the total costs of the project, excluding line 9, as shown in 
Attachment A, up to $162,415. 

2. Award Performance Period 
The Award performance period is November 1, 2003 through June 1, 2006.  This is the 
period during which Award recipients can incur obligations or costs against this Award.   

3. Direct and Indirect Costs 
The cost principles of OMB A-122 are applicable to this Award.  Indirect costs are not 
allowable under this Award.  Please refer to the cost principles regulations for specific 
details on other allowable charges under this Award. 

4. Budget and Program Revisions 
Budget and Program revisions shall be in accordance with 15 CFR 14.  Copper Valley 
Electric Association “CVEA” will inform the Commission in writing (e-mail, letter, or 
report) at the earliest possible date of any unanticipated project cost overrun, project 
schedule delays, or changes in the project scope or changed site conditions. 

5. Reporting  
Five forms of project reporting are required under this Award, listed below.  The first 
quarterly reporting period is January 1, 2004 – March 30, 2004.  Unless otherwise 
indicated, reports are due within 30 days of the end of the reporting period.   
 
The Commission reserves the right, at a future date, to direct CVEA to provide the 
progress reports in electronic format for posting on the Commission web page. 
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a. Quarterly project reporting shall include both a narrative and financial summary.  
The narrative summary shall include a summary of the project status and 
accomplishments to date, and address the following questions: is the project on 
schedule, is the project on budget, and what actions are planned to address any 
project problems.  The project financ ial status report shall show the following: 

 
i. The total project budget 

ii. The project schedule with milestone dates for design and construction 
iii. The total amount of Denali Commission funds committed to the project 
iv. The total project expenditures as of the end of the most recent quarter 
v. The total expenditure of Denali Commission funds for the project as of the 

end of the most recent quarter 
vi. The percentage of expenditures to the total budget; and 

vii. A project performance analysis on project line items, as defined by 
CVEA, showing budget costs compared to actual expenditures and 
obligation to date versus work performed to date (for each line item). 

 
b. A final Financial Status Report (Standard Form 269 – 

www.whitehouse.gov/OMB/grants/index.html#forms) shall be submitted to the 
Commission Project Officer within 90 days after the end of the Award 
Performance Period.  If the Award Performance Period is longer than one year, or 
if the Agreement is revised to extend the Award Performance Period beyond one 
year, the recipient must submit a completed Standard Form 269 annually within 
90 days after the end of each anniversary of the award date.   

 
c. A Labor Type, Residence, and Wage Report shall be submitted to the 

Commission project officer annually.  Annual updates shall be submitted by 
December 1st of each year. A Labor Type, Residence, and Wage Report must 
included the following information by construction project for any person 
employed on the construction of that project:  position, place of primary 
residence, first check date, last check date, rate of pay per hour, payroll earnings.  
Personal or confidential information such as Social Security numbers, names of 
individuals, or other information that would identify an individual should not be 
included in this report. 

 
d. Photographic documentation of project progress shall be provided with the 

quarterly reports for active construction projects.  The photo documentation shall 
include a minimum of five, dated photos per quarter such that a complete record 
of the construction is maintained over time, from “before,” showing the situation 
before the start of construction, to “during” showing work proceeding on the 
project, and “after” to show the finished project.  For minor repair and O&M 
projects, pictures should be provided of before and after to the extent possible.  
Photos may be provided as photo quality, 3x5 prints with negative for each 
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picture, and/or print quality electronic photos (digital images).  A short 
description of the activity and names of those in the photos shall also be provided. 

 
e. CVEA shall report annually the percentage of total funds (from the Commission 

and other sources) received used for planning, design and construction of 
infrastructure facilities, and/or economic development projects. In addition, this 
annual report will include a breakdown on how these funds were used:  force 
account construction (including local labor wages paid, rural Alaska wages paid, 
and total project wages paid), and construction contracting.  The 4th quarter report 
for the year can be used as both a quarter and annual summary report (providing 
both quarterly and annual financial data). 

6. Payments 
Payments under this Award will be made through the U.S. Department of Treasury’s 
Automated Standard Application for Payment (ASAP) system.  The ASAP system is the 
Commission’s mechanism for requesting and delivering Federal funds to Award recipients.  
Your organization must be registered with the ASAP program in order to make draw downs.  
Please contact the Commission’s Project Manager or Finance Manager for further 
information about registering with the ASAP program.  Payments will be made in accordance 
with 15 CFR 14.25.  No interest will be accrued on these funds. 

7. Award Close Out 
a. The Award closeout must be completed within 90 days of the end of the Award 

performance period or within 90 days of the completion of the project, whichever 
is earlier.  The project closeout process out includes the submission of both a final 
narrative report and financial status report.  Recipient organizations must also 
request any remaining funds for expenditures under this award during this 90-day 
period.  Please refer to the Commission guidance for project closeout for 
additional details on the requirements.  This is available by contacting the 
Commission office or the Project Manager. 

 
b. Acknowledgement of support: For all construction projects, the Award recipient 

shall include an acknowledgement of the Government’s support for the project(s) 
developed under this Award.  The Award recipient shall display a sign that: 

 
i. Has the Denali Commission logo displayed on the upper right-hand 

quadrant;  
ii. States the following: “This project was financed by the Denali 

Commission and its partners (list the name of the funding partners)”;  
iii. Shows the logo of each partner in the lower right-hand quadrant.   
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The cost of this sign shall be paid out of the project funding received by the 
Award recipient from the Denali Commission.  Final approval of signage material 
and placement of sign must be obtained from the Commission Project Manager. 

8. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on SF 
424d (construction projects).  This form must also be signed by a certifying official of the 
organization.  Some of the laws are highlighted below for your reference. 

 
To the maximum extent practicable, considering applicable laws, Funding Recipients shall 
accomplish the project contemplated by the Award using local Alaska firms and labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited by 
18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental Policy 
Act (NEPA) and the National Historic Preservation Act (NHPA) are required for each project 
undertaken with Denali Commission funds.   

9. Project Officers & Contact Information 
CVEA project officers are Mr. Steven A. Bushong for purposes of project design and 
construction and Mr. Robert A. Wilkinson for purposes of financial management.  The 
Commission project officers are Mr. Rolf Dagg for purposes of project management and Ms. 
Michelle O’Leary for purposes of financial management. 

 
 

Denali Commission Copper Valley Electric Association 
Rolf A. Dagg 
510 “L” Street 
Anchorage, AK 99501 
(907) 271-1414 
fax (907) 271-1415 

      rdagg@denali.gov 

Steven Bushong 
P.O. Box 45  
Glennallen, AK 99588 
(907) 822-3211 
fax (907) 822-5586 

 
Ms. Michelle O’Leary 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Voice – (907) 271-1767 
Fax – (907) 271-1415 

      moleary@denali.gov 

Robert A. Wilkinson 
P.O. Box 45  
Glennallen, AK 99588 
(907) 822-3211 
fax (907) 822-5586 
 

 
 




